

CORRIGENDUM-1

CORRIGENDUM-1 to tender no CON/TECH/WAGON LEASE/2018-19 for Supply of 10 rakes of BLCM wagons on operating lease to CONCOR for period of 10 years.

1. Issued Amendments 1 to 3 of the tender.
2. The date & time for submission of tender is changed to 25/05/2018 at 15.00 hrs
3. The date & time for opening of tender is changed to 25/05/2018 at 15.30 hrs

Group General Manager (Technical)

Amendment No.1 to 3 to tender no CON/TECH/WAGON LEASE/2018-19

Amendment No	Original tender clause	Amended tender clause																																																						
1	<p>Annexure-1: Specimen of Schedule of Rates</p> <table border="1" data-bbox="244 241 826 595"> <thead> <tr> <th data-bbox="244 241 496 360">Item Description</th> <th data-bbox="496 241 826 360">Lease Rental Rate (to be quoted by the tenderers in both words & figures)</th> </tr> </thead> <tbody> <tr> <td data-bbox="244 360 496 421"></td> <td data-bbox="496 360 826 421">Lease rental charges per wagon rake per month.</td> </tr> <tr> <td data-bbox="244 421 496 595">Monthly Lease rental Charges Per Unit rakes of BLCM wagons on operating lease to CONCOR for a period of 10 years. *</td> <td data-bbox="496 421 826 595">Rs.(Figures) Rs..... (in words)</td> </tr> </tbody> </table>	Item Description	Lease Rental Rate (to be quoted by the tenderers in both words & figures)		Lease rental charges per wagon rake per month.	Monthly Lease rental Charges Per Unit rakes of BLCM wagons on operating lease to CONCOR for a period of 10 years. *	Rs.(Figures) Rs..... (in words)	<p>Annexure-1: Specimen of Schedule of Rates</p> <table border="1" data-bbox="879 241 1437 595"> <thead> <tr> <th data-bbox="879 241 1110 360">Item Description</th> <th data-bbox="1110 241 1437 360">Lease Rental Rate (to be quoted by the tenderers in both words & figures)</th> </tr> </thead> <tbody> <tr> <td data-bbox="879 360 1110 421"></td> <td data-bbox="1110 360 1437 421">Lease rental charges per rake per month.</td> </tr> <tr> <td data-bbox="879 421 1110 595">Monthly Lease rental Charges Per rake of BLCM wagons on operating lease to CONCOR for a period of 10 years. *</td> <td data-bbox="1110 421 1437 595">Rs.(Figures) Rs..... (in words)</td> </tr> </tbody> </table>	Item Description	Lease Rental Rate (to be quoted by the tenderers in both words & figures)		Lease rental charges per rake per month.	Monthly Lease rental Charges Per rake of BLCM wagons on operating lease to CONCOR for a period of 10 years. *	Rs.(Figures) Rs..... (in words)																																										
Item Description	Lease Rental Rate (to be quoted by the tenderers in both words & figures)																																																							
	Lease rental charges per wagon rake per month.																																																							
Monthly Lease rental Charges Per Unit rakes of BLCM wagons on operating lease to CONCOR for a period of 10 years. *	Rs.(Figures) Rs..... (in words)																																																							
Item Description	Lease Rental Rate (to be quoted by the tenderers in both words & figures)																																																							
	Lease rental charges per rake per month.																																																							
Monthly Lease rental Charges Per rake of BLCM wagons on operating lease to CONCOR for a period of 10 years. *	Rs.(Figures) Rs..... (in words)																																																							
2	<p>Annexure-V: Bank guarantee format for Earnest Money & Annexure-VI: Bank guarantee format for Security deposit Notwithstanding anything contained herein above</p> <p>a) b) c) You are liable to pay the guaranteed amount or any part and only if you serve upon us a written claim or demand on or before (claim expiry date of guarantee)</p>	<p>Annexure-V: Bank guarantee format for Earnest Money & Annexure-VI: Bank guarantee format for Security deposit Notwithstanding anything contained herein above</p> <p>a) b) c) We are liable to pay the guaranteed amount or any part thereof if and only if you serve upon us a written claim or demand on or before (claim expiry date of guarantee)</p>																																																						
3	<p>2.25 Schedule of Delivery & Penalties thereof due to late delivery:</p> <table border="1" data-bbox="244 931 826 1160"> <thead> <tr> <th data-bbox="244 931 300 958">S.No</th> <th data-bbox="300 931 663 958">Activity</th> <th data-bbox="663 931 826 958">Days</th> </tr> </thead> <tbody> <tr> <td data-bbox="244 981 300 1003">1.</td> <td data-bbox="300 981 663 1003">Issue of NOA</td> <td data-bbox="663 981 826 1003">"D"</td> </tr> <tr> <td data-bbox="244 1003 300 1025">2.</td> <td data-bbox="300 1003 663 1025">Signing the agreement</td> <td data-bbox="663 1003 826 1025">D + 30 days</td> </tr> <tr> <td data-bbox="244 1025 300 1048">3.</td> <td data-bbox="300 1025 663 1048">Delivery of</td> <td data-bbox="663 1025 826 1048"></td> </tr> <tr> <td></td> <td data-bbox="300 1048 663 1070">Rake-1&2</td> <td data-bbox="663 1048 826 1070">D + 75 days</td> </tr> <tr> <td></td> <td data-bbox="300 1070 663 1093">Rake-3&4</td> <td data-bbox="663 1070 826 1093">D + 120 days</td> </tr> <tr> <td></td> <td data-bbox="300 1093 663 1115">Rake-5&6 with 3 spare module</td> <td data-bbox="663 1093 826 1115">D + 165 days</td> </tr> <tr> <td></td> <td data-bbox="300 1115 663 1137">Rake-7&8</td> <td data-bbox="663 1115 826 1137">D + 210 days</td> </tr> <tr> <td></td> <td data-bbox="300 1137 663 1160">Rake-9&10 with 3 spare module</td> <td data-bbox="663 1137 826 1160">D + 255 days</td> </tr> </tbody> </table>	S.No	Activity	Days	1.	Issue of NOA	"D"	2.	Signing the agreement	D + 30 days	3.	Delivery of			Rake-1&2	D + 75 days		Rake-3&4	D + 120 days		Rake-5&6 with 3 spare module	D + 165 days		Rake-7&8	D + 210 days		Rake-9&10 with 3 spare module	D + 255 days	<p>2.26 Schedule of Delivery & Penalties thereof due to late delivery:</p> <table border="1" data-bbox="879 931 1477 1160"> <thead> <tr> <th data-bbox="879 931 935 958">S.No</th> <th data-bbox="935 931 1286 958">Activity</th> <th data-bbox="1286 931 1477 958">Days</th> </tr> </thead> <tbody> <tr> <td data-bbox="879 981 935 1003">1.</td> <td data-bbox="935 981 1286 1003">Issue of NOA</td> <td data-bbox="1286 981 1477 1003">"D"</td> </tr> <tr> <td data-bbox="879 1003 935 1025">2.</td> <td data-bbox="935 1003 1286 1025">Signing the agreement</td> <td data-bbox="1286 1003 1477 1025">D + 30 days</td> </tr> <tr> <td data-bbox="879 1025 935 1048">3.</td> <td data-bbox="935 1025 1286 1048">Delivery of</td> <td data-bbox="1286 1025 1477 1048"></td> </tr> <tr> <td></td> <td data-bbox="935 1048 1286 1070">Rake-1&2</td> <td data-bbox="1286 1048 1477 1070">30-Sep-18 (D1)</td> </tr> <tr> <td></td> <td data-bbox="935 1070 1286 1093">Rake-3&4</td> <td data-bbox="1286 1070 1477 1093">14-Nov-18 (D1+45)</td> </tr> <tr> <td></td> <td data-bbox="935 1093 1286 1115">Rake-5&6 with 3 spare module</td> <td data-bbox="1286 1093 1477 1115">29-Dec-18 (D1+90)</td> </tr> <tr> <td></td> <td data-bbox="935 1115 1286 1137">Rake-7&8</td> <td data-bbox="1286 1115 1477 1137">12-Feb-19 (D1+135)</td> </tr> <tr> <td></td> <td data-bbox="935 1137 1286 1160">Rake-9&10 with 3 spare module</td> <td data-bbox="1286 1137 1477 1160">29-Mar-19 (D1+180)</td> </tr> </tbody> </table>	S.No	Activity	Days	1.	Issue of NOA	"D"	2.	Signing the agreement	D + 30 days	3.	Delivery of			Rake-1&2	30-Sep-18 (D1)		Rake-3&4	14-Nov-18 (D1+45)		Rake-5&6 with 3 spare module	29-Dec-18 (D1+90)		Rake-7&8	12-Feb-19 (D1+135)		Rake-9&10 with 3 spare module	29-Mar-19 (D1+180)
S.No	Activity	Days																																																						
1.	Issue of NOA	"D"																																																						
2.	Signing the agreement	D + 30 days																																																						
3.	Delivery of																																																							
	Rake-1&2	D + 75 days																																																						
	Rake-3&4	D + 120 days																																																						
	Rake-5&6 with 3 spare module	D + 165 days																																																						
	Rake-7&8	D + 210 days																																																						
	Rake-9&10 with 3 spare module	D + 255 days																																																						
S.No	Activity	Days																																																						
1.	Issue of NOA	"D"																																																						
2.	Signing the agreement	D + 30 days																																																						
3.	Delivery of																																																							
	Rake-1&2	30-Sep-18 (D1)																																																						
	Rake-3&4	14-Nov-18 (D1+45)																																																						
	Rake-5&6 with 3 spare module	29-Dec-18 (D1+90)																																																						
	Rake-7&8	12-Feb-19 (D1+135)																																																						
	Rake-9&10 with 3 spare module	29-Mar-19 (D1+180)																																																						