

CORRIGENDUM-2

CORRIGENDUM-2 to tender no CON/TECH/WAGON LEASE/2018-19 for Supply of 10 rakes of BLCM wagons on operating lease to CONCOR for period of 10 years.

1. Issued Amendments 4 & 5.
2. The date & time for submission of tender is changed to 08/06/2018 at 15.00 hrs
3. The date & time for opening of tender is changed to 08/06/2018 at 15.30 hrs

Group General Manager (Technical)

Amendment No.4 to 5 to tender no CON/TECH/WAGON LEASE/2018-19

Amendment No	Original tender clause	Amended tender clause																																																																																	
4	<p><u>Clause 2.40 of Chapter-III</u> (As per original tender)</p> <p>Schedule of Delivery &amp; Penalties thereof due to late delivery:</p> <table border="1"> <thead> <tr> <th>S.No</th> <th>Activity</th> <th>Days</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Issue of NOA</td> <td>"D"</td> </tr> <tr> <td>2.</td> <td>Signing the agreement</td> <td>D + 30 days</td> </tr> <tr> <td>3.</td> <td>Delivery of</td> <td></td> </tr> <tr> <td></td> <td>Rake-1&amp;2</td> <td>D + 75 days</td> </tr> <tr> <td></td> <td>Rake-3&amp;4</td> <td>D + 120 days</td> </tr> <tr> <td></td> <td>Rake-5&amp;6 with 3 spare module</td> <td>D + 165 days</td> </tr> <tr> <td></td> <td>Rake-7&amp;8</td> <td>D + 210 days</td> </tr> <tr> <td></td> <td>Rake-9&amp;10 with 3 spare module</td> <td>D + 255 days</td> </tr> </tbody> </table> <p><u>Clause 2.40 of Chapter-III</u> (As per Amendment-3, Corrigendum-1)</p> <p>Schedule of Delivery &amp; Penalties thereof due to late delivery:</p> <table border="1"> <thead> <tr> <th>S.No</th> <th>Activity</th> <th>Days</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Issue of NOA</td> <td>"D"</td> </tr> <tr> <td>2.</td> <td>Signing the agreement</td> <td>D + 30 days</td> </tr> <tr> <td>3.</td> <td>Delivery of</td> <td></td> </tr> <tr> <td></td> <td>Rake-1&amp;2</td> <td>30-Sep-18 (D1)</td> </tr> <tr> <td></td> <td>Rake-3&amp;4</td> <td>14-Nov-18 (D1+45)</td> </tr> <tr> <td></td> <td>Rake-5&amp;6 with 3 spare module</td> <td>29-Dec-18 (D1+90)</td> </tr> <tr> <td></td> <td>Rake-7&amp;8</td> <td>12-Feb-19 (D1+135)</td> </tr> <tr> <td></td> <td>Rake-9&amp;10 with 3 spare module</td> <td>29-Mar-19 (D1+180)</td> </tr> </tbody> </table>	S.No	Activity	Days	1.	Issue of NOA	"D"	2.	Signing the agreement	D + 30 days	3.	Delivery of			Rake-1&2	D + 75 days		Rake-3&4	D + 120 days		Rake-5&6 with 3 spare module	D + 165 days		Rake-7&8	D + 210 days		Rake-9&10 with 3 spare module	D + 255 days	S.No	Activity	Days	1.	Issue of NOA	"D"	2.	Signing the agreement	D + 30 days	3.	Delivery of			Rake-1&2	30-Sep-18 (D1)		Rake-3&4	14-Nov-18 (D1+45)		Rake-5&6 with 3 spare module	29-Dec-18 (D1+90)		Rake-7&8	12-Feb-19 (D1+135)		Rake-9&10 with 3 spare module	29-Mar-19 (D1+180)	<p>Schedule of Delivery &amp; Penalties thereof due to late delivery:</p> <table border="1"> <thead> <tr> <th>S.No</th> <th>Activity</th> <th>Days</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Issue of NOA</td> <td>"D"</td> </tr> <tr> <td>2.</td> <td>Signing the agreement</td> <td>D + 30 days</td> </tr> <tr> <td>3.</td> <td>Delivery of</td> <td></td> </tr> <tr> <td></td> <td>Rake-1&amp;2</td> <td>31-Dec-18 (D1)</td> </tr> <tr> <td></td> <td>Rake-3&amp;4</td> <td>14-Feb-19 (D1+45)</td> </tr> <tr> <td></td> <td>Rake-5&amp;6 with 3 spare module</td> <td>31-Mar-19 (D1+90)</td> </tr> <tr> <td></td> <td>Rake-7&amp;8</td> <td>15-May-19 (D1+135)</td> </tr> <tr> <td></td> <td>Rake-9&amp;10 with 3 spare module</td> <td>29-Jun-19 (D1+180)</td> </tr> </tbody> </table>	S.No	Activity	Days	1.	Issue of NOA	"D"	2.	Signing the agreement	D + 30 days	3.	Delivery of			Rake-1&2	31-Dec-18 (D1)		Rake-3&4	14-Feb-19 (D1+45)		Rake-5&6 with 3 spare module	31-Mar-19 (D1+90)		Rake-7&8	15-May-19 (D1+135)		Rake-9&10 with 3 spare module	29-Jun-19 (D1+180)
S.No	Activity	Days																																																																																	
1.	Issue of NOA	"D"																																																																																	
2.	Signing the agreement	D + 30 days																																																																																	
3.	Delivery of																																																																																		
	Rake-1&2	D + 75 days																																																																																	
	Rake-3&4	D + 120 days																																																																																	
	Rake-5&6 with 3 spare module	D + 165 days																																																																																	
	Rake-7&8	D + 210 days																																																																																	
	Rake-9&10 with 3 spare module	D + 255 days																																																																																	
S.No	Activity	Days																																																																																	
1.	Issue of NOA	"D"																																																																																	
2.	Signing the agreement	D + 30 days																																																																																	
3.	Delivery of																																																																																		
	Rake-1&2	30-Sep-18 (D1)																																																																																	
	Rake-3&4	14-Nov-18 (D1+45)																																																																																	
	Rake-5&6 with 3 spare module	29-Dec-18 (D1+90)																																																																																	
	Rake-7&8	12-Feb-19 (D1+135)																																																																																	
	Rake-9&10 with 3 spare module	29-Mar-19 (D1+180)																																																																																	
S.No	Activity	Days																																																																																	
1.	Issue of NOA	"D"																																																																																	
2.	Signing the agreement	D + 30 days																																																																																	
3.	Delivery of																																																																																		
	Rake-1&2	31-Dec-18 (D1)																																																																																	
	Rake-3&4	14-Feb-19 (D1+45)																																																																																	
	Rake-5&6 with 3 spare module	31-Mar-19 (D1+90)																																																																																	
	Rake-7&8	15-May-19 (D1+135)																																																																																	
	Rake-9&10 with 3 spare module	29-Jun-19 (D1+180)																																																																																	
5	<p><u>Clause 3.1 of Chapter-III</u></p> <p>For providing the wagons on operating lease the lessor will be paid according to the Schedule of rates and the explanatory notes attached thereto as Annexure 1. Lessor shall be paid lease rental charges for the rakes supplied till the beginning of the month subject to a maximum lease rental of 10 rakes. No payment shall be made for any part rakes (Rakes as defined in Annexure-II).</p>	<p>For providing the wagons on operating lease the lessor will be paid according to the Schedule of rates and the explanatory notes attached thereto as Annexure 1. Lessor shall be paid lease rental charges for the rakes supplied till the beginning of the month subject to a maximum lease rental of 10 rakes. No payment shall be made for any part rakes (Rakes as defined in Annexure-II).</p> <p>Payment of lease rental for the rakes would be done by the 10th of each month for bills received before the end of the previous month, complete in all respects.</p>																																																																																	